
  
  
  
  
 RE-ADVERTISED SECTION 
  
 Item 4X is being re-advertised for bids.  Contractors and suppliers who requested plans and proposals for these items in 

connection with the previous advertisement should request the complete set to ensure that revised and/or added material 
is issued.  A charge of $35 will be made for each CD ROM Letting Set.  (Letting Set = All plans, proposals and 
addendums pertaining to a specific letting) 

  
  
 PAVEMENT SECTION 
  
 4X. Contract No. 62113  Cook, Il-Lake, In Counties  District 1 

Section 2626.2-R-1                           
FAI Route 80 (I-80/94/US 6)  
2.58 km of variable width reinforced concrete pavement, shoulder widening, construction of retaining walls, milling and 
bituminous concrete surface along FAI Route 80/94/U.S. Route 6 (Kingery-Borman Expressway) from Burnam Road to 
U.S. Route 41 (Calumet Avenue) and construction of a bridge carrying I-80/94/U.S. Route 6 over Little Calumet River, all 
located in Lansing, Illinois, Hammond, Indiana, and Munster, Indiana; includes 18 concrete collars; 6 traffic barrier 
terminals; 46 units tree removal; 3,849 cu m earth excavation; 3,538 cu m removal and disposal of unsuitable material; 
19,400 cu m furnished excavation; 1,711 cu m trench backfill; 6,138 sq m topsoil; 1 ha seeding; 13,977 sq m erosion 
control blanket; 2,412 sq m sodding; 3,890 sq m subbase granular material; 3,106 sq m stabilized subbase; 2,156 sq m 
continuously reinforced concrete pavement; 2,156 sq m pavement fabric; 6,912 sq m milling; 868 sq m patching; 826 sq 
m concrete shoulders; 275.5 cu m concrete removal; 329.6 cu m concrete; 3,679 sq m rustication finish; erecting 
1,636,150 structural steel; 536,830 kg epoxy coated reinforcement bars; 138 m steel plate beam guardrail; 3,960 liters 
special waste groundwater disposal; 18,344 m epoxy pavement marking; 22,124 sq m short-term pavement 
(SUPERPAVE) full-depth; 15,490 m concrete, steel shell encased piles; 10,464 field welded stud shear connectors; 1,645 
m tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix F, N 105; 2,161 sq m temporary 
sheet piling (to remain in place); 176 cu m controlled low-strength material; 588 calendar days service patrol; 10,188 cu m 
excavation foundation, unclassified; mobilization; traffic control and protection. (Completion Date: October 30, 2005 Plus 
10 Working Days) (Job No. C-91-019-01) (1-76843-0300) (SUPERPAVE) (20.00% DBE) 
 
PREVIOUS LETTING: November 5, 2004 
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